
PROJECT NEW WAREHOUSE FOR PULEO INTERNATIONAL, INC Rev(0)

ADDRESS ROUTE 31, TOWN OF CLINTON, NJ

Date of plans 10/19/2021 Please confirm/add prices Mike.Armani@constructem.com 

Date of Submission 09.08.2021 Please confirm inclusion in scope Jenny.James@constructem.com

BASE BID 13,549,651$         (718) 554 3366

SR # DWG. NO. DETAIL NO. CSI 

NO.

DESCRIPTION QTY. WASTE QTY. W/ 

WASTE

UNIT LABOR/EQUIP

.  COST

MATERIAL 

COST

SUBCONT

RACTOR

TOTAL 

LABOR

TOTAL 
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TOTAL 

SUB

TOTAL UNIT 

COST

TOTAL COST  SUBTOTALS 

01 00 00 GENERAL REQUIREMENTS

1 Allowance for following general requirements 1 0% 1               LS 250,000.00$  -$               -$           250,000.00$  -$             -$         250,000.00$   250,000$        

2 Mobilization 1 0% 1               LS

3 Bonds and insurance 1 0% 1               LS

4 Project management and supervision 1 0% 1               LS

5 Project schedule and progress 1 0% 1               LS

6 Submittals, samples & shop drawings 1 0% 1               LS

7 Temporary facilities & controls 1 0% 1               LS

8 Office overheads 1 0% 1               LS

9 Closeout procedures 1 0% 1               LS

General Requirement Sub Total 250,000$       -$             -$         250,000$        

02 00 00 DEMOLITION

10 Page 4 Remove Existing Tree 59 0% 59             EA 150.00$         -$               -$           8,850.00$      -$             -$         150.00$           8,850$             

11 Page 4 All Existing Vegetation To Be Removed As Necessary To Facilitate 

Site Improvements
1 0% 1               LS 5,000.00$      -$               -$           

5,000.00$      -$             -$         5,000.00$       5,000$             

Demolition Sub Total 13,850$         -$             -$         13,850$          

03 00 00 CONCRETE

Concrete Slab

12 A401 12'' Thick Elevator Concrete Slab 4 10% 4               CY 55.00$            150.00$      -$           212.87$         581$            -$         205.00$           793$                

13 A401 Granular Fill & Controlled Compacted Fill 4 10% 4               CY 55.00$            150.00$      -$           212.87$         581$            -$         205.00$           793$                

14 A401 1/2'' Expansion Joint w/Compressible Filler 40 10% 44             LF 2.66$              3.65$           -$           -$                -$             -$         -$                   -$                 

15 A401 Formwork 97 10% 107          SFCA 2.35$              3.55$           -$           -$                -$             -$         -$                   -$                 

16 A101 8'' Thick Concrete Slab on Grade 2471 10% 2,718       CY 55.00$            150.00$      -$           149,487.30$  407,693$    -$         205.00$           557,180$        

17 A101 Granular Fill & Controlled Compacted Fill 2471 10% 2,718       CY 55.00$            150.00$      -$           149,487.30$  407,693$    -$         205.00$           557,180$        

18 A101 2''x2'-0'' Rigid Perimeter Insulation 2800 10% 3,080       LF 2.00$              2.50$           -$           6,160.00$      7,700$         -$         4.50$               13,860$           

19 A101 1/2'' Expansion Joint w/Compressible Filler 1400 10% 1,540       LF 2.00$              2.50$           -$           3,080.00$      3,850$         -$         4.50$               6,930$             

20 A101 Formwork 934 10% 1,027       SFCA 2.35$              3.55$           -$           2,413.87$      3,646$         -$         5.90$               6,060$             

21 A101 Light Weight Concrete on Deck 10100 10% 11,110     SF 2.85$              3.94$           -$           31,663.50$    43,773$      -$         6.79$               75,437$           

Continuous Footing

22 A101 Continuous Wall Footing (2'-8'' Wide, 1'-0'' Deep & 17'-0'' Long) 2 10% 2               CY 55.00$            150.00$      -$           101.59$         277$            -$         205.00$           379$                

23 A101 Continuous Wall Footing (2'-8'' Wide, 1'-0'' Deep & 396'-0'' 

Long)

39 10% 43             CY 55.00$            150.00$      -$           2,366.52$      6,454$         -$         205.00$           8,821$             

24 A101 Continuous Wall Footing (4'-0'' Wide, 1'-0'' Deep & 105'-0'' 

Long)

16 10% 17             CY 55.00$            150.00$      -$           941.11$         2,567$         -$         205.00$           3,508$             

25 A101 Continuous Wall Footing (4'-0'' Wide, 1'-0'' Deep & 902'-0'' 

Long)

134 10% 147          CY 55.00$            150.00$      -$           8,084.59$      22,049$      -$         205.00$           30,133$           

26 A101 Excavation 200 10% 220          CY 32.00$            -$               -$           7,040.00$      -$             -$         32.00$             7,040$             

27 A101 Backfilling 10 10% 11             CY 34.00$            -$               -$           374.00$         -$             -$         34.00$             374$                

28 A101 Formwork 2840 10% 3,124       SFCA 2.35$              3.55$           -$           7,341.40$      11,090$      -$         5.90$               18,432$           

Foundation Wall 

29 A101 12'' Wide Concrete Foundation Retaining Wall (5'-6'' High) 85 10% 93             CY 55.00$            150.00$      -$           5,114.49$      13,949$      -$         205.00$           19,063$           
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30 A101 12'' Wide Concrete Foundation Retaining Wall (14'-0'' High) 54 10% 60             CY 55.00$            150.00$      -$           3,293.89$      8,983$         -$         205.00$           12,277$           

31 A101 12'' Wide Concrete Foundation Retaining Wall (17'-0'' High) 568 10% 625          CY 55.00$            150.00$      -$           34,359.52$    93,708$      -$         205.00$           128,067$        

32 A101 Excavation 150 10% 165          CY 38.00$            -$               -$           6,270.00$      -$             -$         38.00$             6,270$             

33 A101 Backfilling 11 10% 12             CY 34.00$            -$               -$           411.40$         -$             -$         34.00$             411$                

34 A101 Formwork 38173 10% 41,990     SFCA 2.35$              3.55$           -$           98,677.21$    149,066$    -$         5.90$               247,743$        

Precast Concrete Wall Panels

35 A101 12'' Wide Precast Insulated Concrete Wall Panels (45'-6'' High) 667 10% 734          CY 55.00$            150.00$      -$           40,373.67$    110,110$    -$         205.00$           150,484$        

36 A101 12'' Wide Precast Insulated Concrete Wall Panels (14'-0'' High) 54 10% 60             CY 55.00$            150.00$      -$           3,293.89$      8,983$         -$         205.00$           12,277$           

37 A101 12'' Wide Precast Insulated Concrete Wall Panels (28'-5'' High) 952 10% 1,047       CY 55.00$            150.00$      -$           57,602.72$    157,098$    -$         205.00$           214,701$        

38 A101 Formwork 90390 10% 99,429     SFCA 2.35$              3.55$           -$           233,658.15$  352,973$    -$         5.90$               586,631$        

Concrete Sub Total 852,022$       ######### -$         2,664,845$     

04 00 00 MASONRY

CMU

39 A401 8'' CMU Elevator Wall (45'-6'' Height) 1593 10% 1,752       SF 6.55$              8.65$           -$           11,473.96$    15,153$      -$         15.20$             26,627$           

40 A401 8'' CMU Wall (9'-2'' Height) 660 10% 726          SF 6.55$              8.65$           -$           4,755.47$      6,280$         -$         15.20$             11,036$           

41 A401 8'' Bond Beam 107 10% 118          LF 5.50$              6.50$           -$           647.35$         765$            -$         12.00$             1,412$             

CMU Sub Total 16,877$         22,198$      -$         39,075$          

05 00 00 METALS

Structural Steel

42 A101 Structural Metal Deck 110132 10% 121,145   SF 1.85$              2.35$           -$           224,118.62$  284,691$    -$         4.20$               508,810$        

43 A101 Structural Steel Joist Framing 110132 10% 121,145   SF 1.85$              2.35$           -$           224,118.62$  284,691$    -$         4.20$               508,810$        

44 A401-A402 16 Ga. 8'' Metal Ceiling Joist @ 16'' OC. 580 10% 638          SF 2.00$              2.50$           -$           1,276.00$      1,595$         -$         4.50$               2,871$             

45 A401 8J18  Metal Stud Joist @ 16'' OC. 900 10% 990          SF 2.00$              2.50$           -$           1,980.00$      2,475$         -$         4.50$               4,455$             

46 A101 Structural Steel Columns (45'-6'' Height) 40 0% 40             EA 500.00$         500.00$      -$           20,000.00$    20,000$      -$         1,000.00$       40,000$           

Metals Sub Total 471,493$       593,452$    -$         1,064,946$     

Stairs

47 A101 1 1/4''x3/16'' Stair tread, 11"Wx4'-0"L 237 0% 237          EA 8.00$              7.00$           -$           1,896.00$      1,659$         -$         15.00$             3,555$             

48 A101 1 1/4''x3/16''  Stair riser, 7"Hx4'-0"L 237 0% 237          EA 8.00$              7.00$           -$           1,896.00$      1,659$         -$         15.00$             3,555$             

49 A101 1 1/4''x3/16'' Stair Landing, 5'-0''Wx4'-0"L 9 0% 9               EA 8.00$              7.00$           -$           72.00$            63$              -$         15.00$             135$                

50 A101 1 1/4''x3/16'' Stair Landing, 5'-0''Wx5'-0"L 3 0% 3               EA 8.00$              7.00$           -$           24.00$            21$              -$         15.00$             45$                  

51 A101 1 1/4''x3/16'' Stair Landing, 8'-0''Wx4'-0"L 4 0% 4               EA 8.00$              7.00$           -$           32.00$            28$              -$         15.00$             60$                  

52 A101 MC 12x10.6 Stringer 315 10% 347          LF 3.50$              2.65$           -$           1,212.75$      918$            -$         6.15$               2,131$             

53 A101 1 1/2'' Dia Metal Handrail 436 10% 480          LF 2.85$              3.55$           -$           1,366.86$      1,703$         -$         6.40$               3,069$             

54 A101 1 1/2'' Dia Steel Pipe Guardrail 452 10% 497          LF 2.85$              3.55$           -$           1,417.02$      1,765$         -$         6.40$               3,182$             

Stairs Sub Total 7,917$           7,816$        -$         15,732$          

06 00 00 WOOD, PLASTICS AND COMPOSITES
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Lumber Framing

55 A401-A402 3/4'' FR T&G Plywood Sheathing 580 10% 638          SF 1.85$              1.95$           -$           1,180.30$      1,244$         -$         3.80$               2,424$             

56 A401-A402 6'' Foil Faced Batt Fiberglass Insulation 1480 10% 1,628       SF 2.00$              2.50$           -$           3,256.00$      4,070$         -$         4.50$               7,326$             

Lumber Framing Sub Total 4,436$           5,314$        -$         9,750$             

07 00 00 THERMAL AND MOISTURE PROTECTION

Roofing

57
A102

Mechanically Fastened Single Ply Rubberized Thermoplastic 

Reinforced Roofing Membrane
98620 10% 108,482   SF 3.65$              5.25$           -$           

395,959.30$  569,531$    -$         8.90$               965,490$        

58 A102 Mechanically Fastened Rigid Insulation, R-23 98620 10% 108,482   SF 2.00$              2.50$           -$           216,964.00$  271,205$    -$         4.50$               488,169$        

Roofing Sub Total 612,923$       840,736$    -$         1,453,659$     

Roof Accessories

59 A102 .050 Aluminum Gravel Stop 1422 10% 1,564       LF 1.35$              2.15$           -$           2,111.67$      3,363$         -$         3.50$               5,475$             

60 A102 4'-6''x4'-6'' Roof Hatch 1 0% 1               EA 500.00$         1,500.00$   -$           500.00$         1,500$         -$         2,000.00$       2,000$             

Roof Accessories Sub Total 2,612$           4,863$        -$         7,475$             

Exterior Façade

61
A201

F1: Insulated Precast Concrete Panel With Steel Form Finish. 

Color: Gray - As Selected By Owner (Elastomeric Coating)
42820 10% 47,102     SF 5.50$              6.85$           -$           

259,061.00$  322,649$    -$         12.35$             581,710$        

62 A201 F2: Aluminum Composite Panel. Color:  As Selected By Owner 4090 10% 4,499       SF 8.25$              10.50$         -$           37,116.75$    47,240$      -$         18.75$             84,356$           

63 A201 Rubbed & Paint Concrete Foundation Wall 1910 10% 2,101       SF 4.50$              6.50$           -$           9,454.50$      13,657$      -$         11.00$             23,111$           

64
A201

56'-0''x5'-0'' Aluminum Composite Panel Entrance Canopy w/2 

Columns
1 0% 1               EA 8.25$              10.50$         -$           

8.25$              11$              -$         18.75$             19$                  

65 A201 9'-0''x10'-0'' Knockout Panels 15 0% 15             EA 5.50$              6.35$           -$           82.50$            95$              -$         11.85$             178$                

Exterior Façade Sub Total 305,723$       383,650$    -$         689,373$        

Joint Sealants

66
Note: Sealants at gypsum walls taken separately in Div. 09. 1 0% 1               LS 1,500.00$      1,500.00$   -$           

1,500.00$      1,500$         -$         3,000.00$       3,000$             

Joint Sealants Sub Total 1,500$           1,500$        -$         3,000$             

08 00 00 OPENINGS

Door and Frames

67 A601 Door A: 6'-0''x7'-0'' Aluminum Glass Door & Frame 1 0% 1               EA 300.00$         1,250.00$   -$           300.00$         1,250$         -$         1,550.00$       1,550$             

68 A601 Door B: 3'-0''x7'-0'' Hollow Metal Door & Frame 10 0% 10             EA 200.00$         1,000.00$   -$           2,000.00$      10,000$      -$         1,200.00$       12,000$           

69 A601 Door C: 3'-0''x7'-0'' Hollow Metal Door & Frame 11 0% 11             EA 200.00$         1,000.00$   -$           2,200.00$      11,000$      -$         1,200.00$       13,200$           

70 A601 Door D: 9'-0''x10'-0'' Insulated 20 Ga. Galv. Overhead Metal 

Door
15 0% 15             EA 350.00$         1,600.00$   -$           

5,250.00$      24,000$      -$         1,950.00$       29,250$           

71 A601 Door E: 12'-0''x14'-0'' Insulated 20 Ga. Galv. Overhead Metal 

Door
1 0% 1               EA 400.00$         2,100.00$   -$           

400.00$         2,100$         -$         2,500.00$       2,500$             
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72 A601 Door F: 3'-0''x7'-0'' Hollow Metal Door & Frame 3 0% 3               EA 200.00$         1,000.00$   -$           600.00$         3,000$         -$         1,200.00$       3,600$             

73 A601 Door G: 6'-0''x7'-0'' Hollow Metal Door & Frame 2 0% 2               EA 300.00$         1,250.00$   -$           600.00$         2,500$         -$         1,550.00$       3,100$             

74 A601 Door H: 3'-0''x7'-0'' Solid Core Wood Door & Hollow Metal  

Frame
7 0% 7               EA 200.00$         1,000.00$   -$           

1,400.00$      7,000$         -$         1,200.00$       8,400$             

75 A601 Door J: 6'-0''x7'-0'' Solid Core Wood Door & Hollow Metal  

Frame
4 0% 4               EA 300.00$         1,250.00$   -$           

1,200.00$      5,000$         -$         1,550.00$       6,200$             

76 A601 Door K: 3'-0''x7'-0'' Solid Core Wood Door & Hollow Metal  

Frame
18 0% 18             EA 200.00$         1,000.00$   -$           

3,600.00$      18,000$      -$         1,200.00$       21,600$           

Door and Frames Sub Total 17,550$         83,850$      -$         101,400$        

Windows

77 A603 Window W1: 48'-9 1/2''x11'-0'' Aluminum Framed Storefront 

w/1'' Insulated Glazing
1 0% 1               EA 1,000.00$      4,500.00$   -$           

1,000.00$      4,500$         -$         5,500.00$       5,500$             

78 A603 Window W2: 14'-8 1/2''x11'-0'' Aluminum Framed Storefront 

w/1'' Insulated Glazing
1 0% 1               EA 150.00$         350.00$      -$           

150.00$         350$            -$         500.00$           500$                

79 A603 Window W3: 4'-6''x8'-0'' Aluminum Framed Window w/1'' 

Insulated Glazing
2 0% 2               EA 150.00$         400.00$      -$           

300.00$         800$            -$         550.00$           1,100$             

80 A603 Window W4: 8'-9 1/2''x8'-0'' Aluminum Framed Storefront w/1'' 

Insulated Glazing
2 0% 2               EA 200.00$         450.00$      -$           

400.00$         900$            -$         650.00$           1,300$             

81 A603 Window W5: 5'-0''x8'-0'' Aluminum Framed Window w/1'' 

Insulated Glazing
3 0% 3               EA 250.00$         500.00$      -$           

750.00$         1,500$         -$         750.00$           2,250$             

82 A603 Window W6: 24'-5''x10'-6'' Aluminum Framed Storefront w/1'' 

Insulated Glazing
1 0% 1               EA 300.00$         650.00$      -$           

300.00$         650$            -$         950.00$           950$                

83 A603 Window W7: 17'-4 1/2''x8'-0'' Aluminum Framed Storefront 

w/1'' Insulated Glazing
1 0% 1               EA 350.00$         850.00$      -$           

350.00$         850$            -$         1,200.00$       1,200$             

84 A603 Window W8: 4'-6''x8'-0'' Aluminum Framed Window w/1'' 

Insulated Glazing
2 0% 2               EA 150.00$         400.00$      -$           

300.00$         800$            -$         550.00$           1,100$             

85 A603 Window W9: 8'-9 1/2''x8'-0'' Aluminum Framed Storefront w/1'' 

Insulated Glazing
2 0% 2               EA 350.00$         850.00$      -$           

700.00$         1,700$         -$         1,200.00$       2,400$             

86 A603 Window W10: 18'-11''x10'-6'' Aluminum Framed Storefront 

w/1'' Insulated Glazing
1 0% 1               EA 350.00$         850.00$      -$           

350.00$         850$            -$         1,200.00$       1,200$             

87 A603 Window W11: 5'-0''x8'-0'' Aluminum Framed Window w/1'' 

Insulated Glazing
3 0% 3               EA 150.00$         400.00$      -$           

450.00$         1,200$         -$         550.00$           1,650$             

88 A603 Window W12: 3'-0''x8'-0'' Aluminum Framed Window w/1'' 

Insulated Glazing
47 0% 47             EA 150.00$         400.00$      -$           

7,050.00$      18,800$      -$         550.00$           25,850$           

89 A603 Window W13: 3'-0''x8'-0'' Aluminum Framed Window w/1'' 

Insulated Glazing
2 0% 2               EA 150.00$         400.00$      -$           

300.00$         800$            -$         550.00$           1,100$             

90 A402 C/A602 Glass Partitions: New 1/2" Tempered Glazing In 1" Top Surface 

Mount 'U' Channel. Finish To Match Building Standard., Provide 

Silicone Caulking As Required. Fasten Channel Into Wd Blocking 

As Required.

200 0% 200          SF 4.50$              6.50$           -$           

900.00$         1,300$         -$         11.00$             2,200$             

Windows Sub Total 13,300$         35,000$      -$         48,300$          

Trim

91 A601 Door Trims 2448 10% 2,693       LF 2.00$              2.50$           -$           5,385.60$      6,732$         -$         4.50$               12,118$           
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Trim Sub Total 5,386$           6,732$        -$         12,118$          

09 00 00 FINISHES

Gypsum Board 

INTERIOR WALL

92 A401-A402 1 Layer of 5/8" FRT Plywood Sheathing one side 2160 10% 2,376       SF 0.70$              0.50$           -$           1,663.20$      1,188$         -$         1.20$               2,851$             

4'x8' GB Sheet 75             Sheets

500' Tape Roll 4               Rolls

Joint Compound 12             Gallons

1-1/4" Drywall Screws 13             Pounds

93 A401-A402 Sealant @ T&B 540 10% 594          LF 0.25$              0.35$           -$           148.50$         208$            -$         0.60$               356$                

ENTERIOR WALL

94 A101 1 Layer of 5/8" Gypsum board one side 1838 10% 2,021       SF 0.70$              0.50$           -$           1,414.88$      1,011$         -$         1.20$               2,426$             

4'x8' GB Sheet 64             Sheets

500' Tape Roll 4               Rolls

Joint Compound 11             Gallons

1-1/4" Drywall Screws 11             Pounds

95 A101 1 Layer of 5/8" Densglass Gold Sheathing one side 1838 10% 2,021       SF 0.90$              0.65$           -$           1,819.13$      1,314$         -$         1.55$               3,133$             

4'x8' GB Sheet 64             Sheets

500' Tape Roll 4               Rolls

Joint Compound 11             Gallons

1-1/4" Drywall Screws 11             Pounds

96 A101 20 Ga. 8'' Metal Studs 16'' OC. 1838 10% 2,021       SF 4.50$              5.50$           -$           9,095.63$      11,117$      -$         10.00$             20,213$           

97 A101 Air/Vapor/Water Barrier 1838 10% 2,021       SF 0.25$              0.65$           -$           505.31$         1,314$         -$         0.90$               1,819$             

98 A101 6'' Fiberglass Batt Insulation, R-19 1838 10% 2,021       SF 1.85$              2.15$           -$           3,739.31$      4,346$         -$         4.00$               8,085$             

99 A101 Sealant @ T&B 210 10% 231          LF 0.25$              0.35$           -$           57.75$            81$              -$         0.60$               139$                

WALL TYPE-2A

100 A401-A402 1 Layer of 5/8" Gypsum board one side 1593 10% 1,752       SF 0.70$              0.50$           -$           1,226.23$      876$            -$         1.20$               2,102$             

4'x8' GB Sheet 55             Sheets

500' Tape Roll 3               Rolls

Joint Compound 9               Gallons

1-1/4" Drywall Screws 10             Pounds

101 A401-A402 1-5/8'' Metal Studs 16'' OC. 1593 10% 1,752       SF 1.85$              2.15$           -$           3,240.74$      3,766$         -$         4.00$               7,007$             

102 A401-A402 Sealant @ T&B 70 10% 77             LF 0.25$              0.35$           -$           19.25$            27$              -$         0.60$               46$                  

WALL TYPE-4a

103 A401-A402 1 Layer of 5/8" Gypsum board one side 396 10% 436          SF 0.70$              0.50$           -$           304.92$         218$            -$         1.20$               523$                

4'x8' GB Sheet 14             Sheets

500' Tape Roll 1               Rolls

Joint Compound 3               Gallons

1-1/4" Drywall Screws 3               Pounds

104 A401-A402 3-5/8'' Metal Studs 16'' OC. 396 10% 436          SF 1.85$              2.35$           -$           805.86$         1,024$         -$         4.20$               1,830$             

105 A401-A402 Brace Studs To Block Back Up Wall Or Precast Panels. 33 10% 36             LF 2.00$              2.50$           -$           72.60$            91$              -$         4.50$               163$                

106 A401-A402 3'' Fiberglass Batt Insulation 396 10% 436          SF 1.65$              2.15$           -$           718.74$         937$            -$         3.80$               1,655$             
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107 A401-A402 Sealant @ T&B 66 10% 73             LF 0.25$              0.35$           -$           18.15$            25$              -$         0.60$               44$                  

WALL TYPE-4b, 4c, 4d

108 A401-A402 1 Layer of 5/8" Gypsum board both side 3840 10% 4,224       SF 0.70$              0.50$           -$           2,956.80$      2,112$         -$         1.20$               5,069$             

4'x8' GB Sheet 132          Sheets

500' Tape Roll 7               Rolls

Joint Compound 22             Gallons

1-1/4" Drywall Screws 23             Pounds

109 A401-A402 3-5/8'' Metal Studs 16'' OC. 1920 10% 2,112       SF 1.85$              2.35$           -$           3,907.20$      4,963$         -$         4.20$               8,870$             

110 A401-A402 3'' Fiberglass Batt Insulation 1920 10% 2,112       SF 1.65$              2.15$           -$           3,484.80$      4,541$         -$         3.80$               8,026$             

111 A401-A402 Sealant @ T&B 320 10% 352          LF 0.25$              0.35$           -$           88.00$            123$            -$         0.60$               211$                

WALL TYPE-4e

112 A401-A402 1 Layer of 5/8" Moisture Resistant Gypsum board one side 312 10% 343          SF 0.70$              0.50$           -$           240.24$         172$            -$         1.20$               412$                

4'x8' GB Sheet 11             Sheets

500' Tape Roll 1               Rolls

Joint Compound 2               Gallons

1-1/4" Drywall Screws 2               Pounds

113 A401-A402 3-5/8'' Metal Studs 16'' OC. 312 10% 343          SF 1.85$              2.35$           -$           634.92$         807$            -$         4.20$               1,441$             

114 A401-A402 Brace Studs To Block Back Up Wall Or Precast Panels. 26 10% 29             LF 1.65$              2.15$           -$           47.19$            61$              -$         3.80$               109$                

115 A401-A402 3'' Fiberglass Batt Insulation 312 10% 343          SF 1.65$              2.15$           -$           566.28$         738$            -$         3.80$               1,304$             

116 A401-A402 Sealant @ T&B 52 10% 57             LF 0.25$              0.35$           -$           14.30$            20$              -$         0.60$               34$                  

WALL TYPE-4f

117 A401-A402 1 Layer of 5/8" Moisture Resistant Gypsum board both side 480 10% 528          SF 0.70$              0.50$           -$           369.60$         264$            -$         1.20$               634$                

4'x8' GB Sheet 17             Sheets

500' Tape Roll 1               Rolls

Joint Compound 3               Gallons

1-1/4" Drywall Screws 3               Pounds

118 A401-A402 3-5/8'' Metal Studs 16'' OC. 240 10% 264          SF 1.85$              2.35$           -$           488.40$         620$            -$         4.20$               1,109$             

119 A401-A402 3'' Fiberglass Batt Insulation 240 10% 264          SF 1.65$              2.15$           -$           435.60$         568$            -$         3.80$               1,003$             

120 A401-A402 Sealant @ T&B 40 10% 44             LF 0.25$              0.35$           -$           11.00$            15$              -$         0.60$               26$                  

WALL TYPE-4h

121 A401-A402 1 Layer of 5/8" Gypsum board one side 984 10% 1,082       SF 0.70$              0.50$           -$           757.68$         541$            -$         1.20$               1,299$             

4'x8' GB Sheet 34             Sheets

500' Tape Roll 2               Rolls

Joint Compound 6               Gallons

1-1/4" Drywall Screws 6               Pounds

122 A401-A402 3-5/8'' Metal Studs 16'' OC. 984 10% 1,082       SF 1.85$              2.35$           -$           2,002.44$      2,544$         -$         4.20$               4,546$             

123 A401-A402 Brace Studs To Block Back Up Wall Or Precast Panels. 82 10% 90             LF 1.65$              2.15$           -$           148.83$         194$            -$         3.80$               343$                

124 A401-A402 Sealant @ T&B 164 10% 180          LF 0.25$              0.35$           -$           45.10$            63$              -$         0.60$               108$                

WALL TYPE-4j, 4k

125 A401-A402 1 Layer of 5/8" Gypsum board both side 17448 10% 19,193     SF 0.70$              0.50$           -$           13,434.96$    9,596$         -$         1.20$               23,031$           

4'x8' GB Sheet 600          Sheets

500' Tape Roll 29             Rolls
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Joint Compound 96             Gallons

1-1/4" Drywall Screws 101          Pounds

126 A401-A402 3-5/8'' Metal Studs 16'' OC. 8724 10% 9,596       SF 1.85$              2.35$           -$           17,753.34$    22,552$      -$         4.20$               40,305$           

127 A401-A402 Brace 3-5/8'' Studs @ 32'' OC. 727 10% 800          LF 1.65$              2.15$           -$           1,319.51$      1,719$         -$         3.80$               3,039$             

128 A401-A402 Sealant @ T&B 1454 10% 1,599       LF 0.25$              0.35$           -$           399.85$         560$            -$         0.60$               960$                

WALL TYPE-4L

129 A401-A402 1 Layer of 5/8" Moisture Resistant Gypsum board one side 600 10% 660          SF 0.70$              0.50$           -$           462.00$         330$            -$         1.20$               792$                

4'x8' GB Sheet 21             Sheets

500' Tape Roll 2               Rolls

Joint Compound 4               Gallons

1-1/4" Drywall Screws 4               Pounds

130 A401-A402 3-5/8'' Metal Studs 16'' OC. 600 10% 660          SF 1.85$              2.35$           -$           1,221.00$      1,551$         -$         4.20$               2,772$             

131 A401-A402 Brace Studs To Block Back Up Wall Or Precast Panels. 50 10% 55             LF 1.65$              2.15$           -$           90.75$            118$            -$         3.80$               209$                

132 A401-A402 Sealant @ T&B 100 10% 110          LF 0.25$              0.35$           -$           27.50$            39$              -$         0.60$               66$                  

WALL TYPE-4m, 4n

133 A401-A402 1 Layer of 5/8" Moisture Resistant Gypsum board both side 4560 10% 5,016       SF 0.70$              0.50$           -$           3,511.20$      2,508$         -$         1.20$               6,019$             

4'x8' GB Sheet 157          Sheets

500' Tape Roll 8               Rolls

Joint Compound 26             Gallons

1-1/4" Drywall Screws 27             Pounds

134 A401-A402 3-5/8'' Metal Studs 16'' OC. 2280 10% 2,508       SF 1.85$              2.35$           -$           4,639.80$      5,894$         -$         4.20$               10,534$           

135 A401-A402 3'' Fiberglass Batt Insulation 2280 10% 2,508       SF 1.65$              2.15$           -$           4,138.20$      5,392$         -$         3.80$               9,530$             

136 A401-A402 Sealant @ T&B 380 10% 418          LF 0.25$              0.35$           -$           104.50$         146$            -$         0.60$               251$                

WALL TYPE-4o

137 A401-A402 1 Layer of 5/8" Moistire Resistant Gypsum board both side 1008 10% 1,109       SF 0.70$              0.50$           -$           776.16$         554$            -$         1.20$               1,331$             

4'x8' GB Sheet 35             Sheets

500' Tape Roll 2               Rolls

Joint Compound 6               Gallons

1-1/4" Drywall Screws 6               Pounds

138 A401-A402 Double 3-5/8'' Metal Studs 16'' OC. 1008 10% 1,109       SF 1.85$              2.35$           -$           2,051.28$      2,606$         -$         4.20$               4,657$             

139 A401-A402 3'' Fiberglass Batt Insulation 504 10% 554          SF 1.65$              2.15$           -$           914.76$         1,192$         -$         3.80$               2,107$             

140 A401-A402 Sealant @ T&B 84 10% 92             LF 0.25$              0.35$           -$           23.10$            32$              -$         0.60$               55$                  

WALL TYPE-4p, 4q, 4r

141 A401-A402 1 Layer of 5/8" Moistire Resistant Gypsum board both side 5784 10% 6,362       SF 0.70$              0.50$           -$           4,453.68$      3,181$         -$         1.20$               7,635$             

4'x8' GB Sheet 199          Sheets

500' Tape Roll 10             Rolls

Joint Compound 32             Gallons

1-1/4" Drywall Screws 34             Pounds

142 A401-A402 3-5/8'' Metal Studs 16'' OC. 2892 10% 3,181       SF 1.85$              2.35$           -$           5,885.22$      7,476$         -$         4.20$               13,361$           

143 A401-A402 Brace 3-5/8'' Studs @ 32'' OC. 241 10% 265          LF 1.65$              2.15$           -$           437.42$         570$            -$         3.80$               1,007$             

144 A401-A402 3'' Fiberglass Batt Insulation 2892 10% 3,181       SF 1.65$              2.15$           -$           5,248.98$      6,840$         -$         3.80$               12,089$           

145 A401-A402 Sealant @ T&B 482 10% 530          LF 0.25$              0.35$           -$           132.55$         186$            -$         0.60$               318$                
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WALL TYPE-4s

146 A401-A402 1 Layer of 5/8" Moistire Resistant Gypsum board both side 192 10% 211          SF 0.70$              0.50$           -$           147.84$         106$            -$         1.20$               253$                

4'x8' GB Sheet 7               Sheets

500' Tape Roll 1               Rolls

Joint Compound 2               Gallons

1-1/4" Drywall Screws 2               Pounds

147 A401-A402 Double 3-5/8'' Metal Studs 16'' OC. 192 10% 211          SF 1.85$              2.35$           -$           390.72$         496$            -$         4.20$               887$                

148 A401-A402 Brace 3-5/8'' Studs @ 32'' OC. 16 10% 18             LF 1.65$              2.15$           -$           29.04$            38$              -$         3.80$               67$                  

149 A401-A402 3'' Fiberglass Batt Insulation 96 10% 106          SF 1.65$              2.15$           -$           174.24$         227$            -$         3.80$               401$                

150 A401-A402 Sealant @ T&B 32 10% 35             LF 0.25$              0.35$           -$           8.80$              12$              -$         0.60$               21$                  

WALL TYPE-C/602

151 A401-A402 1 Layer of 5/8" Gypsum board both side 200 10% 220          SF 0.70$              0.50$           -$           154.00$         110$            -$         1.20$               264$                

4'x8' GB Sheet 7               Sheets

500' Tape Roll 1               Rolls

Joint Compound 2               Gallons

1-1/4" Drywall Screws 2               Pounds

152 A401-A402 3-5/8'' Metal Studs 16'' OC. 100 10% 110          SF 1.85$              2.35$           -$           203.50$         259$            -$         4.20$               462$                

153 A401-A402 Brace 3-5/8'' Studs @ 32'' OC. 25 10% 28             LF 1.65$              2.15$           -$           45.38$            59$              -$         3.80$               105$                

154 A401-A402 Sealant @ T&B 50 10% 55             LF 0.25$              0.35$           -$           13.75$            19$              -$         0.60$               33$                  

Wall Gypsum board Sub Total 109,242$       120,254$    -$         229,496$        

ACT

155 A401-A402 2x4 Acoustical Tile Ceiling In Steel Tee-Bar Grid System 

Suspended From Structure/Decking Above With Galvanized 
14315 10% 15,747     SF 4.50$              4.65$           -$           

70,859.25$    73,221$      -$         9.15$               144,080$        

ACT Ceiling Sub Total 70,859$         73,221$      -$         144,080$        

GWB CELING

156 A401-A402 1 Layers of 5/8'' Gypsum board Ceiling 120 10% 132          SF 2.35$              3.66$           -$           310.20$         483$            -$         6.01$               793$                

157 A401-A402 2 Layers of 5/8'' Gypsum board Ceiling 1130 10% 1,243       SF 2.35$              3.66$           -$           2,921.05$      4,549$         -$         6.01$               7,470$             

GWB Ceiling Sub Total 3,231$           5,033$        -$         8,264$             

WALL TILING

158 A401-A402 Ceramic Wall Tile 3280 10% 3,608       SF 6.85$              8.50$           -$           24,714.80$    30,668$      -$         15.35$             55,383$           

Tiling Sub Total 24,715$         30,668$      -$         55,383$          

FLOORING

159 A401-A402 Carpet Floor Tile 11032 10% 12,135     SF 3.50$              5.25$           -$           42,473.20$    63,710$      -$         8.75$               106,183$        

160 A401-A402 12''x12'' Vinyl Composition Floor Tile 1610 10% 1,771       SF 4.20$              5.15$           -$           7,438.20$      9,121$         -$         9.35$               16,559$           

161 A401-A402 Non-Slip Ceramic Floor Tile 1392 10% 1,531       SF 4.65$              6.25$           -$           7,120.08$      9,570$         -$         10.90$             16,690$           

162 A401-A402 Exposed Concrete Finish 92900 10% 102,190   SF 2.00$              2.50$           -$           204,380.00$  255,475$    -$         4.50$               459,855$        

Carpet Flooring Sub Total 261,411$       337,875$    -$         599,287$        
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WALL BASE

163 A401-A402 6'' Ceramic Tile Cove Base 573 10% 630          LF 2.25$              2.25$           -$           1,418.18$      1,418$         -$         4.50$               2,836$             

164 A401-A402 4'' Vinyl Wall Base 2690 10% 2,959       LF 2.25$              2.25$           -$           6,657.75$      6,658$         -$         4.50$               13,316$           

Wall Base Sub Total 8,076$           8,076$        -$         16,152$          

Interior Painting

165 A401-A402 Paint on Interior Walls 22832 10% 25,115     SF 0.45$              0.50$           -$           11,301.84$    12,558$      -$         0.95$               23,859$           

166 A401-A402 Paint on Gypsum board Ceiling 685 10% 754          SF 0.55$              0.50$           -$           414.43$         377$            -$         1.05$               791$                

167 A401-A402 Paint on Doors 72 0% 72             EA 25.00$            45.00$         -$           1,800.00$      3,240$         -$         70.00$             5,040$             

168 A401-A402 Paint on Door Trms 2448 10% 2,693       LF 1.25$              0.50$           -$           3,366.00$      1,346$         -$         1.75$               4,712$             

169 A101 Paint on Pipe Bollards 6 0% 6               EA 15.00$            25.00$         -$           90.00$            150$            -$         40.00$             240$                

Painting Sub Total 16,972$         17,671$      -$         34,643$          

10 00 00 SPECIALTIES

Misc. Specialties

170 A101 6'' Dia Concrete Filled Steel Pipe Bollards 6 0% 6               EA 150.00$         450.00$      -$           900.00$         2,700$         -$         600.00$           3,600$             

171 A101 Bollard Footing 6 10% 7               CY 55.00$            150.00$      -$           376.44$         1,027$         -$         205.00$           1,403$             

172 A401 Security Fence 24 10% 26             LF 4.50$              6.50$           -$           118.80$         172$            -$         11.00$             290$                

173 A401 3' Wide Fence Gate 1 0% 1               EA 2.35$              3.66$           -$           2.35$              4$                -$         6.01$               6$                     

Toilet and Bath Accessories

174 A403 GB1 36'' Grab Bar 10 0% 10             EA 55.00$            65.00$         -$           550.00$         650$            -$         120.00$           1,200$             

175 A403 GB2 42'' Grab Bar 10 0% 10             EA 55.00$            65.00$         -$           550.00$         650$            -$         120.00$           1,200$             

176 A403 GB3 18'' Grab Bar 10 0% 10             EA 55.00$            65.00$         -$           550.00$         650$            -$         120.00$           1,200$             

177 A403 GB4 12'' Grab Bar 2 0% 2               EA 55.00$            65.00$         -$           110.00$         130$            -$         120.00$           240$                

178 A403 GB5 30'' Grab Bar 2 0% 2               EA 55.00$            65.00$         -$           110.00$         130$            -$         120.00$           240$                

179 A403 TP Toilet Paper Dispenser 16 0% 16             EA 55.00$            65.00$         -$           880.00$         1,040$         -$         120.00$           1,920$             

180 A403 SD Foam Soap Dispenser 14 0% 14             EA 55.00$            65.00$         -$           770.00$         910$            -$         120.00$           1,680$             

181 A403 HD Xlerator w/Recessed Kit 8 0% 8               EA 45.00$            65.00$         -$           360.00$         520$            -$         110.00$           880$                

182 A403 M 18''x30'' Mirror 14 0% 14             EA 55.00$            120.00$      -$           770.00$         1,680$         -$         175.00$           2,450$             

183 A403 MTP Metal Toilet Partitions 103 10% 113          LF 4.50$              5.50$           -$           509.85$         623$            -$         10.00$             1,133$             

184 A403 MTP Metal Urinal Partitions 9 10% 10             LF 4.50$              5.50$           -$           44.65$            55$              -$         10.00$             99$                  

185 A403 1' Wide Lockers 10 10% 11             LF 55.00$            125.00$      -$           605.00$         1,375$         -$         180.00$           1,980$             

FIRE EXTINGUISHER

186 A101 Fire Extinguisher 1 0% 1               LS 1,000.00$      1,000.00$   -$           1,000.00$      1,000$         -$         2,000.00$       2,000$             

MAIL BOXES

187 A101 Mail Boxes 1 0% 1               LS 1,000.00$      1,000.00$   -$           1,000.00$      1,000$         -$         2,000.00$       2,000$             

Specialties Sub Total 9,207$           14,315$      -$         23,522$          

11 00 00 EQUIPMENT

Miscellaneous Equipment 

188 A101 Refrigerator 2 0% 2               EA 300.00$         950.00$      -$           600.00$         1,900$         -$         1,250.00$       2,500$             

189 A101 4 Stove Cooking Range 2 0% 2               EA 300.00$         350.00$      -$           600.00$         700$            -$         650.00$           1,300$             

Equipment Sub Total 1,200$           2,600$        -$         3,800$             
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12 00 00 FURNISHING

Millwork

Upper Cabinetry

190 A401-A402 Upper cabinet

Size: 1'-0"D
37 10% 41             LF 8.00$              12.00$         -$           

325.60$         488$            -$         20.00$             814$                

Base Cabinetry 

191 A401-A402 Base cabinet

Size: 2'-0"D
37 10% 41             LF 10.00$            12.00$         -$           

407.00$         488$            -$         22.00$             895$                

Countertop

192 A401-A402 Countertop @ Kitchen

- Incl. Back splash
74 10% 81             SF 12.00$            12.00$         -$           

976.80$         977$            -$         24.00$             1,954$             

Shelving

193 A401-A402 Wall Shelving 30 10% 33             LF 9.50$              12.65$         -$           313.50$         417$            -$         22.15$             731$                

Millwork Sub Total 2,023$           2,371$        -$         4,394$             

14 00 00 CONVEYING EQUIPMENT

Elevator

194 A401 Hydralic Elevator 1 0% 1               EA 25,000.00$    75,000.00$ -$           25,000.00$    75,000$      -$         100,000.00$   100,000$        

195 A401 Elevator Pit Ladder 1 0% 1               EA 500.00$         2,500.00$   -$           500.00$         2,500$         -$         3,000.00$       3,000$             

Conveying Equipment Sub Total 25,500$         77,500$      -$         103,000$        

22 00 00 PLUMBING

FIXTURES

196 A102 8'' Dia Roof Drain 10 0% 10             EA 55.00$            120.00$      -$           550.00$         1,200$         -$         175.00$           1,750$             

197 A403 Drinking Fountain 2 0% 2               EA 200.00$         950.00$      -$           400.00$         1,900$         -$         1,150.00$       2,300$             

198 A403 Janitor Sink 1 0% 1               EA 300.00$         1,200.00$   -$           300.00$         1,200$         -$         1,500.00$       1,500$             

199 A403 Kitchen Sink 3 0% 3               EA 300.00$         1,200.00$   -$           900.00$         3,600$         -$         1,500.00$       4,500$             

200 A403 Lavatory 14 0% 14             EA 300.00$         1,200.00$   -$           4,200.00$      16,800$      -$         1,500.00$       21,000$           

201 A403 Water Closet 16 0% 16             EA 300.00$         1,600.00$   -$           4,800.00$      25,600$      -$         1,900.00$       30,400$           

202 A403 Urinal 5 0% 5               EA 300.00$         1,250.00$   -$           1,500.00$      6,250$         -$         1,550.00$       7,750$             

203 A403 Shower 3 0% 3               EA 300.00$         650.00$      -$           900.00$         1,950$         -$         950.00$           2,850$             

204 A403 PVC Storm Pipe 840 10% 924          LF 2.35$              5.50$           -$           2,171.40$      5,082$         -$         7.85$               7,253$             

205 A403 Provide Allowance for All Plumbing Piping 1 0% 1               LS 3,000.00$      3,000.00$   -$           3,000.00$      3,000$         -$         6,000.00$       6,000$             

Plumbing Sub Total 18,721$         66,582$      -$         85,303$          

23 00 00 MECHANICAL

206 A101 Provide Allowance for Mechanical Work 1 0% 1               LS 20,000.00$    20,000.00$ -$           20,000.00$    20,000$      -$         40,000.00$     40,000$           

Mechanical Sub Total 20,000$         20,000$      -$         40,000$          

26 00 00 ELECTRICAL

FIXTURES

207 A401-A402 1x4 Recessed Ceiling Light 8 0% 8               EA 150.00$         185.00$      -$           1,200.00$      1,480$         -$         335.00$           2,680$             
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208 A401-A402 2x4 Recessed Ceiling Light 268 0% 268          EA 150.00$         265.00$      -$           40,200.00$    71,020$      -$         415.00$           111,220$        

209 A401-A402 Provide Allowance for Electrical Power 1 0% 1               LS 7,500.00$      7,500.00$   -$           7,500.00$      7,500$         -$         15,000.00$     15,000$           

210 A401-A402 Provide Allowance for Electrical Wiring 1 0% 1               LS 7,500.00$      7,500.00$   -$           7,500.00$      7,500$         -$         15,000.00$     15,000$           

Electrical Sub Total 56,400$         87,500$      -$         143,900$        

31 00 00 EARTHWORK

211 Page 5-7 Grading Filling 4893 10% 5,382       CY 14.00$            -$               -$           75,352.20$    -$             -$         14.00$             75,352$           

212 Page 5-7 Grading Cutting 2336 10% 2,570       CY 38.00$            -$               -$           97,644.80$    -$             -$         38.00$             97,645$           

213 Page 6 Building Subgrage Prepration 99750 10% 109,725   SF 0.50$              0.50$           -$           54,862.50$    54,863$      -$         1.00$               109,725$        

Earthwork Sub Total 227,860$       54,863$      -$         282,722$        

32 00 00 EXTERIOR IMPROVEMENTS

PAVEMENT

214 Page 5 3'' HMA 9.5M64 Surface Course Asphalt Paving 87600 10% 96,360     SF 2.50$              2.85$           -$           240,900.00$  274,626$    -$         5.35$               515,526$        

215 Page 5 4'' HMA 9.5M64 Base Course Asphalt Paving 87600 10% 96,360     SF 2.65$              2.95$           -$           255,354.00$  284,262$    -$         5.60$               539,616$        

216 Page 5 8'' Dense Graded Aggregates 87600 10% 96,360     SF 3.50$              3.85$           -$           337,260.00$  370,986$    -$         7.35$               708,246$        

217 Page 5 Subgrade Compacted to 95% Modified Proctor Density 87600 10% 96,360     SF 0.50$              0.50$           -$           48,180.00$    48,180$      -$         1.00$               96,360$           

218 Page 5 8'' Class B Concrete Paving 1031 10% 1,134       CY 55.00$            150.00$      -$           62,346.16$    170,035$    -$         205.00$           232,381$        

219 Page 5 6''x6'' No. 4 Welded Wire Mesh 41715 10% 45,887     SF 2.15$              2.65$           -$           98,655.98$    121,599$    -$         4.80$               220,255$        

220 Page 5 8'' Dense Graded Aggregates 41715 10% 45,887     SF 3.50$              3.85$           -$           160,602.75$  176,663$    -$         7.35$               337,266$        

221 Page 5 Subgrade Compacted to 95% Modified Proctor Density 41715 10% 45,887     SF 0.50$              0.50$           -$           22,943.25$    22,943$      -$         1.00$               45,887$           

222 Page 5 4'' Class B Sidewalk Paving 56 10% 61             CY 55.00$            150.00$      -$           3,360.78$      9,166$         -$         205.00$           12,527$           

223 Page 5 4'' Dense Graded Aggregates 4545 10% 5,000       SF 2.50$              3.50$           -$           12,498.75$    17,498$      -$         6.00$               29,997$           

224 Page 5 Subgrade Compacted to 95% Modified Proctor Density 4545 10% 5,000       SF 0.50$              0.50$           -$           2,499.75$      2,500$         -$         1.00$               5,000$             

225 Page 5 4'' Class B  Curb Ramp 2 10% 2               SF 2.85$              3.50$           -$           5.56$              7$                -$         6.35$               12$                  

226 Page 5 4'' Dense Graded Aggregates 145 10% 160          SF 2.65$              3.85$           -$           422.68$         614$            -$         6.50$               1,037$             

227 Page 5 Subgrade Compacted to 95% Modified Proctor Density 145 10% 160          SF 0.50$              0.50$           -$           79.75$            80$              -$         1.00$               160$                

228 Page 5 12'' W, Concrete Wall for Drive in Ramp 12 10% 13             CY 55.00$            150.00$      -$           705.83$         1,925$         -$         205.00$           2,631$             

CONCRETE CURB

229 Page 5 9''x18'' Concrete Vertical Curb 344 10% 378          LF 8.00$              12.00$         -$           3,027.20$      4,541$         -$         20.00$             7,568$             

230 Page 5 Concrete Curb 3766 10% 4,143       LF 8.50$              9.65$           -$           35,212.10$    39,976$      -$         18.15$             75,188$           

231 Page 5 Depressed Curb 275 10% 303          LF 9.00$              10.15$         -$           2,722.50$      3,070$         -$         19.15$             5,793$             

DUMPSTER ENCLOUSER

232 Page 21 1'-8'' Wide & 12'' Deep Concrete Footing 7 10% 8               CY 55.00$            150.00$      -$           418.36$         1,141$         -$         205.00$           1,559$             

233 Page 21 12'' Wide & 2'-0'' Deep Concrete Stem Wall 8 10% 9               CY 55.00$            150.00$      -$           501.93$         1,369$         -$         205.00$           1,871$             

234 Page 21 6'' Dia, Concrete Filled Metal Bollards 3 0% 3               EA 150.00$         300.00$      -$           450.00$         900$            -$         450.00$           1,350$             

235 Page 21 12'' Dia, Concrete Filled Metal Bollards 2 0% 2               EA 150.00$         300.00$      -$           300.00$         600$            -$         450.00$           900$                

236 Page 21 Bollards Footings 1 10% 1               LS 2,000.00$      2,000.00$   -$           2,200.00$      2,200$         -$         4,000.00$       4,400$             
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237 Page 21 8'' CMU Wall 720 10% 792          SF 7.00$              8.00$           -$           5,544.00$      6,336$         -$         15.00$             11,880$           

238 Page 21 4'' Brick Veneer 760 10% 836          SF 5.50$              9.50$           -$           4,598.00$      7,942$         -$         15.00$             12,540$           

239 Page 21 4'' Precast Stone Coping 90 10% 99             LF 8.00$              12.00$         -$           792.00$         1,188$         -$         20.00$             1,980$             

240 Page 21 Pair 13'-6''x8'-0'' Dumpster Gate 1 10% 1               EA 200.00$         650.00$      -$           220.00$         715$            -$         850.00$           935$                

STRIPPING/PAVEMENT MARKINGS

241 Page 5 4'' Wide Stripping 2850 10% 3,135       LF 2.00$              2.50$           -$           6,270.00$      7,838$         -$         4.50$               14,108$           

242 Page 5 Handicap Sign on Pavement 5 0% 5               EA 25.00$            45.00$         -$           125.00$         225$            -$         70.00$             350$                

243 Page 5 Direction Arrows 14 0% 14             EA 25.00$            45.00$         -$           350.00$         630$            -$         70.00$             980$                

244 Page 5 24'' Long Thermoplastic Stop Bar 5 0% 5               EA 25.00$            45.00$         -$           125.00$         225$            -$         70.00$             350$                

SIGNAGE

245 Page 5 19.33'x7.75' Façade Sign 1 0% 1               EA 200.00$         350.00$      -$           200.00$         350$            -$         550.00$           550$                

246 Page 5 No Parking Fire Lane Sign 7 0% 7               EA 200.00$         350.00$      -$           1,400.00$      2,450$         -$         550.00$           3,850$             

247 Page 5 No Truck Traffic Allowed Sign 1 0% 1               EA 200.00$         350.00$      -$           200.00$         350$            -$         550.00$           550$                

248 Page 5 Site Sign 1 0% 1               EA 200.00$         350.00$      -$           200.00$         350$            -$         550.00$           550$                

249 Page 5 Stop Sign 4 0% 4               EA 200.00$         350.00$      -$           800.00$         1,400$         -$         550.00$           2,200$             

250 Page 5 All Sign Footings 3 0% 3               CY 55.00$            150.00$      -$           165.00$         450$            -$         205.00$           615$                

MISC. ITEMS

251 Page 5 Controlled Release Terminal 5 0% 5               EA 300.00$         1,250.00$   -$           1,500.00$      6,250$         -$         1,550.00$       7,750$             

252 Page 5 Fire Annunciator Knox Box 2 0% 2               EA 300.00$         1,250.00$   -$           600.00$         2,500$         -$         1,550.00$       3,100$             

SITE LIGHTING

253 Page 14 Type A: American Electric Lighting, 1 Lamp, 16462 

Lumens, LED Array, ATB0 Series LED 1500MA Type 4 

4000k/5000 K CCT, 145 Wattage

22 0% 22             EA 250.00$         365.00$      -$           

5,500.00$      8,030$         -$         615.00$           13,530$           

254 Page 14 Type B: Holophane, 1 Lamp, 12278 Lumens, LED Lamp, 

Wallpack Full Cutoff LED, 115 Wattage
20 0% 20             EA 250.00$         365.00$      -$           

5,000.00$      7,300$         -$         615.00$           12,300$           

255 Page 14 Light Pole Footing, Class B Concrete 27 10% 30             CY 55.00$            150.00$      -$           1,625.30$      4,433$         -$         205.00$           6,058$             

LANDSCAPING

256 Page 13 Canopy Trees, October Glory Red Maples, 2-2.5'' Cal. 5 0% 5               EA 65.00$            155.00$      -$           325.00$         775$            -$         220.00$           1,100$             

257 Page 13 Evergreen Trees, White Pine, 6'-8' Height 57 0% 57             EA 200.00$         300.00$      -$           11,400.00$    17,100$      -$         500.00$           28,500$           

258 Page 13 Ornamental Trees, Shablow Serviceberry, 6'-8' Height 5 0% 5               EA 200.00$         300.00$      -$           1,000.00$      1,500$         -$         500.00$           2,500$             

259 Page 13 Shrubs, Redtwig Dogwood Shrub, 18''-24'' 223 0% 223          EA 6.50$              15.00$         -$           1,449.50$      3,345$         -$         21.50$             4,795$             

SOIL EROSION AND SEDIMENTATION CONTROL

CONSTRUCTION ENTRANCE
260 Page 15 Stone Stabilized Construction Entrance 2835 10% 3,119       SF 3.50$              5.50$           -$           10,914.75$    17,152$      -$         9.00$               28,067$           

INLET PROTECTION
261 Page 15 Inlet Filter 28 0% 28             EA 15.00$            25.00$         -$           420.00$         700$            -$         40.00$             1,120$             

MISC. FENCE
262 Page 5 W Beam Guide Rail 1096 10% 1,206       LF 3.50$              3.00$           -$           4,219.60$      3,617$         -$         6.50$               7,836$             
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263 Page 5 Tangent Guide Rail Terminal 3 0% 3               EA 250.00$         250.00$      -$           750.00$         750$            -$         500.00$           1,500$             

264 Page 5 Chainlink Fence Connection to Bollards w/Knox Padlock 29 10% 32             LF 3.50$              3.00$           -$           111.65$         96$              -$         6.50$               207$                

265 Page 15 12' Wide Fence Gate 1 0% 1               EA 300.00$         650.00$      -$           300.00$         650$            -$         950.00$           950$                

266 Page 15 Silt Fence 1080 10% 1,188       LF 2.50$              3.65$           -$           2,970.00$      4,336$         -$         6.15$               7,306$             

267 Page 15 Super Silt Fence 1265 10% 1,392       LF 3.20$              4.50$           -$           4,452.80$      6,262$         -$         7.70$               10,715$           

STOCKPILE
268 Page 15 Temporary Soil Stockpile 5650 10% 6,215       SF 2.25$              3.50$           -$           13,983.75$    21,753$      -$         5.75$               35,736$           

Exterior Improvements Sub Total 1,378,159$   ######### -$         3,070,035$     

33 00 00 UTILITIES

269 Page 6 10'' RCP 580 10% 638          LF 8.50$              9.65$           -$           5,423.00$      6,157$         -$         18.15$             11,580$           

270 Page 6 15'' RCP 1210 10% 1,331       LF 12.50$            12.65$         -$           16,637.50$    16,837$      -$         25.15$             33,475$           

271 Page 6 18'' RCP 932 10% 1,025       LF 13.25$            13.50$         -$           13,583.90$    13,840$      -$         26.75$             27,424$           

272 Page 6 24'' RCP 101 10% 111          LF 15.00$            14.00$         -$           1,666.50$      1,555$         -$         29.00$             3,222$             

273 Page 8 6'' SDR 35 PVC Sanitary Line 165 10% 182          LF 5.50$              5.65$           -$           998.25$         1,025$         -$         11.15$             2,024$             

274 Page 8 8'' SDR 35 PVC Sanitary Line 612 10% 673          LF 6.75$              7.85$           -$           4,544.10$      5,285$         -$         14.60$             9,829$             

275 Page 8 12'' Water Main Line 735 10% 809          LF 10.50$            10.65$         -$           8,489.25$      8,611$         -$         21.15$             17,100$           

276 Page 8 8'' D.I.P Water Line 1415 10% 1,557       LF 6.75$              7.85$           -$           10,506.38$    12,219$      -$         14.60$             22,725$           

277 Page 8 Electric/Telocom. Services 175 10% 193          LF 3.50$              4.00$           -$           673.75$         770$            -$         7.50$               1,444$             

278 Page 8 Gas Services 172 10% 189          LF 3.50$              4.00$           -$           662.20$         757$            -$         7.50$               1,419$             

279 Page 8 Utility Trench 6100 10% 6,710       LF 8.50$              6.50$           -$           57,035.00$    43,615$      -$         15.00$             100,650$        

280 Page 6 Stone Riprap Apron 972 10% 1,069       SF 2.35$              3.15$           -$           2,512.62$      3,368$         -$         5.50$               5,881$             

281 Page 6 HW1: No Details 1 0% 1               EA 250.00$         950.00$      -$           250.00$         950$            -$         1,200.00$       1,200$             

282 Page 6 HW2: No Details 1 0% 1               EA 250.00$         950.00$      -$           250.00$         950$            -$         1,200.00$       1,200$             

283 Page 6 HW3: No Details 1 0% 1               EA 250.00$         950.00$      -$           250.00$         950$            -$         1,200.00$       1,200$             

284 Page 6 Type A Inlet 5 0% 5               EA 150.00$         350.00$      -$           750.00$         1,750$         -$         500.00$           2,500$             

285 Page 6 Type B Inlet 25 0% 25             EA 150.00$         350.00$      -$           3,750.00$      8,750$         -$         500.00$           12,500$           

286 Page 8 Sanitary Manhole Type D 1 0% 1               EA 300.00$         550.00$      -$           300.00$         550$            -$         850.00$           850$                

287 Page 8 Sanitary Manhole Type E 1 0% 1               EA 300.00$         550.00$      -$           300.00$         550$            -$         850.00$           850$                

288 Page 8 Sanitary Manhole Type F 1 0% 1               EA 300.00$         550.00$      -$           300.00$         550$            -$         850.00$           850$                

289 Page 8 Sanitary Manhole Type G 1 0% 1               EA 300.00$         550.00$      -$           300.00$         550$            -$         850.00$           850$                

290 Page 8 Water Meter Pit 2 0% 2               EA 150.00$         300.00$      -$           300.00$         600$            -$         450.00$           900$                

291 Page 8 5'' Storz Fire Depart. Connection 1 0% 1               EA 55.00$            165.00$      -$           55.00$            165$            -$         220.00$           220$                

292 Page 8 Fire Hydrant 2 0% 2               EA 155.00$         25.00$         -$           310.00$         50$              -$         180.00$           360$                

293 Note: The Extent or width of backfill under and 

around Sigle trap is not defined. Therefore, we have 

added a lump sump line item. Please confirm

1 0% 1               

LS 2,500.00$      2,500.00$   -$           

2,500.00$      2,500$         -$         5,000.00$       5,000$             

Utilities Sub Total 132,347$       132,903$    -$         265,251$        

TOTAL 4,941,512$   ######### -$         11,482,755$   11,482,755$   

OVERHEAD & PROFIT 18.00% 2,066,896$     2,066,896$     

TOTAL BASE BID 13,549,651$   13,549,651$   

Exclusions:
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